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GOVERNMENT OF THE DISTRICT OF COLUMBIA 
DEPARTMENT OF GENERAL SERVICES 

   
ARCHITECTURAL/ENGINEERING SERVICES 

ENGINE COMPANY NUMBER 22 
 

Solicitation #: DCAM-13-AE-0141 
 

Addendum No. 1 
Issued:  April 15, 2013 

 
 This Addendum Number 01 is issued by e-mail on April 15, 2013.  Except as modified 
hereby, the Request for Proposals (“RFP”) remains unmodified. 
 
Item #1 
 
Sign-In Sheet:  The sign-in sheet from the pre-proposal conference is attached.   
 
Item #2 
 
Power Point Presentation: Attached is a copy of the power point presentation from the 
preproposal conference. 
 
Item #3 
 
Site Visit: A site visit has been scheduled for Thursday, April 18, 2013 at 1:30 pm. Please 
meet the Project Manager, Gbolahan Williams, at the front of the site. Please bring a valid 
driver’s license or other government issued form of identification to comply with any security 
procedures. 
 
Item #4 
 
Budget: The overall Project budget is approximately $14 million. 
 
Item #5 
 
The bid date remains unchanged. Proposals are due by April 30, 2013 at 2:00 pm EDT.  
Proposals that are hand-delivered should be delivered to the attention of: Danyel Riley, Contract 
Specialist, Frank D. Reeves Center, 2000 14th Street, NW, 8th floor, Washington, DC 20009.   

 
- End of Addendum No. 1 - 
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ARCHITECTURAL/ENGINEERING SERVICES 
Engine Company Number 22 
Solicitation #: DCAM-13-AE-0141 
Pre-proposal Conference 
April 12, 2013 

Introductions 



Project Overview 

• Relocation of Engine Company Number 22 
currently located at 5760 Georgia Ave, NW  

• New facility will be built at 6825 Georgia 
Ave, NW after demolition of existing 15,000 
sf, 4 story apartment building  

• LEED Gold Certification is a minimum 
requirement 

• Scope of work/program of requirements 
provided in RFP (Attachment A) 

• Delivery method is modified design-build 
• Substantial completion December 1, 2014 
• Project is fully funded 
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Project Overview Cont’d: 
• Existing building to be demolished 

A/E Services for Engine Company Number 22 
Pre-proposal Conference 



Project Overview Cont’d: 

• New Construction Highlights 
• Ground Floor (25,000 sf approximate) 

• Three apparatus bays, drive through where possible 
• Community/Resource space for hosting neighborhood public 

safety related functions and activities, space for 50 people 
• Various office, kitchen, dining and lounge areas 

• Second Floor  
• Bunkroom for 20 to 25 bunks 
• Men's and women's locker rooms 
• Officer suites with en-suite bathrooms 
• Weight/Exercise/Gymnasium Space 
• Auxiliary Room 
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Project Timelines (completion dates) 

• A/E Notice of Award & Limited NTP    May 20, 2013  
• Concept Design    June 17, 2013 
• RFP for Builder    May 2013 
• Schematic Design    July 29, 2013 
• Appoint Builder     July 1, 2013 
• Design Development     Sep. 20, 2013 
• Trade Bidding      Sep. 23 to Oct. 18, 2013 
• Foundation to Grade Package    Oct. 7, 2013 
• GMP Submitted     Nov. 7, 2013 
• GMP Approved by Council    Dec. 2, 2013 
• Substantial Completion    Dec. 1, 2014 
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A/E Responsibilities 

• Concept Design  
• Feasibility study, further program development, LEED & VE 

workshops, EISF, Geotechnical survey, existing facilty & hazardous 
materials survey, hydrant flow test, mechanical systems evaluation, 
AV & security 

• Summarize and plan required Agency reviews (Commission of Fine 
Arts, Historic Preservation etc.) 

• Schematic Design 
• Further concept and incorporate changes, conduct community 

meetings, prepare site & floor plans, elevations, narrative etc. 
• Begin discussions with selected builder 
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A/E Responsibilities 

• Design Development 
• Finalize equipment layouts with FEMS & DGS, coordinate FFE and 

present design to required Agencies (Commission of Fine Arts, 
Historic Preservation etc.)  

• Progress schematic documents into specifications and plans 
sufficient enough for the builder to establish a GMP 

• Concurrent with execution of the GMP, DGS will assign the 
Architect's contract to the builder 

• Construction Documents 
• Finalize design development documents for building permits and 

clearances 
• Construction Administration 

• Submittal review, progress meetings, punchlist, closeout 
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Agency & Community Outreach highlights 

• Review Agencies included but not limited to: 
• Historic Preservation Office 
• Commission of Fine Arts 
• Office of Planning 
• Walter Reed Redevelopment Initiative 

• Community Outreach 
• Advisory Neighborhood Commission 4C 
• Community Outreach Meetings 
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Compensation Highlights  

• Design Fee (Through Construction Documents)  
• Hourly Rates (Construction Administration) 
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LSDBE Participation and First Source Employment 

•  50% for  LSDBEs 
•  35% for SBEs   
•  20% DBEs 
•  First source employment 51% DC residents for all new jobs 
•  Maximize participation of DC hires 
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RFP Evaluation Criteria 

•  Proposals scored on a scale of 1 to 100 points  
• A maximum of additional 12 points can be achieved for LSDBE 

participation 
•  Experience & Reference    30 Points 
•  Key Personnel     20 Points 
•  Design Approach and Management Plan  20 Points 
•  LSDBE Compliance/Utilization    15 points 
•  Design-Build/Fast Track Experience   15 points 
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Like us!  
@ Department of General Services (DGS) 

Follow us! 
@ DC_DGS 

RFP Solicitation Highlights 

• Last Day for Questions/Clarifications: April 23, 2013 
• Proposal Due: April 30, 2013 at 2:00 pm or as modified by addendum 

(Reeves Center 8th floor) 
• Notice of Award: On or about May 20, 2013 

Questions and Answers 
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